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STATEMENT OF WORK
PRODUCTION MODIFICATION TO THE
EVENT MARKER EQUIPME NT (F Rack)

The Contractor proposes to supply necessary engineering,
labor, facilities and material to fabricate and incorporate the
following modifications in fourteen (14) Event Marker Equip -~
ment Racks being produced for the System 1 and 3 Data Re -
duction Equipment,

1.

2.

Addition of two (2) moving stylii and associated
amplifiers.

Addition of appropriate connectors on the back
of the cabinet and necessary wiring modifications
to make the F Rack compatible with 14 ~channel
data reduction equipment.

Modification of the timing function to operate from
a one (1) minute mark supplied in the K Rack by
the timing control circuits. Addition of a relay,
several circuit changes and appropriate wiring
modifications are required.

“This documenf contains information aHecting the national
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